STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

26

10/11/01
08-496304

B I

08-SBD-15-72.0/72.1

vVBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
°ROPCSALS | SSUED
WUMBER OF BI DDERS 11
>ROGRAM ELEMENTS
Bl D RANK

RAS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

D SUMMARY DEPARTMENT OF TRANSPORTATI ON
I'N SAN BERNARDI NO COUNTY | N BARSTOW

NEAR MAI N STREET AND L STREET AT

0.8 KM NORTH OF L STREET

UNDERCRGCSSI NG

| MPROVE DRAI NAGE

Bl D245
PAGE 1
10/ 15/ 01

CONTRACT CODE 'D '
21 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

100

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS
SB PREF CLAI MED

BID | S OVER SBP
PREFERENCE LI M TS
SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS
SB PREF CLAI MED

FUND TOTAL HA42 494, 000 TOTAL NUMBER OF WORKI NG DAYS
ENG NEERS EST 454, 755. 00 AMOUNT UNDER 105, 834. 50 PERCENT UNDER EST 23. 27
BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)
348, 920. 50 7 VANCE CORPORATI ON 909 355-4333
00414567
2271 NORTH LOCUST AVENUE FAX 909 355-4339
RIALTO CA 92377
367, 257. 00 10 S P PAZARGAD ENG NEERI NG 818 226-9222
CONSTRUCTI ON | NC 00799177
5921 W SH AVENUE FAX 818 226-9223
ENCINO CA 91316
372, 296. 00 11 COVERED J C 760 782-3866
00583967
28678 SKYWAY DRI VE BOX 4 FAX 760 782-3822
RANCHI TA CA 92066
387, 988. 00 2 BERT W SALAS | NC 619 562-7711
00275199
10748 KEI TH STREET FAX 619 449-4799
SANTEE CA 92071-1160
389, 425. 00 5 A P ENG NEERI NG CORPORATI ON 909 686-2512
00723018
1271 COLUMBI A AVENUE STE 10 FAX 909 686- 3845

RI VERSI DE CA 92507

BID | S OVER SBP
PREFERENCE LI M TS

3. 0%



08- 496304
08- SBD- 15-7
10/11/01

6

10

11

426, 130.

429, 446.

437, 969.

457, 447.

479, 700.

605, 177.

00

00

00

00

00

00

GREG J HARRI S CONSTRUCTI ON | NC

7570 LI BERTY ROAD

CORONA CA 91720

E L YEAGER CONSTRUCTI ON
COVPANY | NC

P O BOX 87

RI VERSI DE CA 92502-0087
PAUL HUBBS CONSTRUCTI ON
COVPANY | NC

3500 PYRI TE STREET

RI VERSIDE CA 92509
GRANI TE CONSTRUCTI ON  COMPANY

P O BOX 50085

WATSONVI LLE  CA 95077-5085
BEADOR CONSTRUCTI ON COVPANY
I NC

P OBOX 1

CORONA DEL MAR CA 92625
AHRENS CORPORATI ON

5959 M SSI ON GORGE ROAD 205
SAN DEI GO CA 92120

FAX

FAX

FAX

FAX

FAX

FAX

909 736- 0605
00731914
909 279-5711

909 684- 5360
00140069
909 788-2449

909 360-3990
00668576
909 360-3991

831 724-1011
00000089
831 768-4021

949 724-0264
00720483
949 724-0267

619 584-7123
00414164
619 584-7124

Bl D245
PAGE 2
10/ 15/ 01
SB PREF CLAI MED

BID | S OVER SBP

PREFERENCE LIM TS
CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS
SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS



08- 496304
08- SBD- 15-7
10/11/01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
10/ 15/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 A C DI KE COVPANY
LI NCOLN CA
ERCSI ON CONTRCL COVPANY

ASPHALT CONCRETE DI KE ( PORTI ON)

EROSI ON CONTROL ( PORTI ON)



08- 496304
08- SBD- 15-7
10/11/01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
10/ 15/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

G L M CONTRACTORS
P O BOX 7129
REDLANDS CA 92373

3l DDER | D NAVE AND ADDRESS

CONCRETE CHANNEL AND REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

APCO

GOSHEN  CA
SAVROD CORPORATI ON
LANCASTER CA

3l DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE
CONCRETE ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY

2788 VENTURE DRI VE
LINCOLN CA 95648
SAVROD CORPORATI ON

151 EAST AVENUE STE H8
LANCASTER CA 93535
SAVROD CORPORATI ON

151 EAST AVENUE STE H8
LANCASTER CA 93535
STATEW DE SAFETY AND SI GNS | NC
P O BOX 1440

PI SMO BEACH CA 93488

PLACE ASPHALT CONCRETE DI KE

M NOR CONCRETE, CHANNEL LI NI NG

M SCELLANEQUS | RON AND STEEL

CONSTRUCTI ON AREA SI GNS



08- 496304
08- SBD- 15-7
10/11/01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 5
10/ 15/ 01
ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A C DI KE COVPANY
LI NCOLN CA
DRAVES PI PELI NE
P O BOX 1051
BONSALL CA
3l DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

Pl PI NG AND EXCAVATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY

2788 VENTURE DRI VE
LI NCOLN CA
MERRI LL JOHNSON ENG NEERI NG
VI CTORVI LLE CA
STATEW DE SAFETY AND SIGNS | NC
P O BOX 1440
Pl SMO BEACH CA

3l DDER | D NAME AND ADDRESS

PLACE ASPHALT CONCRETE DI KE

STAKI NG SURVEY

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 AMBER STEEL COVPANY
RIALTO CA
APCO
GOSHEN CA
EROSI ON CONTRCL COVPANY

JONTI NUED ON NEXT PAGE

REBAR

PLACE ASPHALT CONCRETE DI KE

CONCRETE CHANNEL LI NI NG



08- 496304 Bl D245

08- SBD- 15-7 PAGE 6
10/11/01 10/ 15/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 VETSOQURCE CONSTRUCTI ON AREA SI GNS
HESPERI A CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY | TEMS 10 AND 11

2788 VENTURE DRI VE
LI NCOLN CA 95648

3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 AMBER STEEL REBAR
RIALTO CA
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 AVBER STEEL CONCRETE CHANNEL LI NI NG ( PARTI AL)
RIALTO CA
SUPERI OR GUNI TE CONCRETE CHANNEL LI NI NG ( PARTI AL)
LAKEVI EW TERRACE CA
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SAVROD CONCRETE

LANCASTER CA
JONTI NUED ON NEXT PAGE



08- 496304 Bl D245

08- SBD- 15-7 PAGE 7
10/11/01 10/ 15/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SUNQUEST R P RAP

VALLEY CENTER CA



08- 496304 Bl D245

08- SBD- 15- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 11/ 01 10/ 15/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 150. 00* 20, 150. 00
3 153246 REMOVE CONCRETE (M SCELLANEQUS) VB 3 121. 00 363. 00
4 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 6, 000. 00* 6, 000. 00
5 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5, 000. 00* 5, 000. 00
6 190101 ROADVWAY EXCAVATI ON VB 270 6. 00 1, 620. 00
7 190185 SHOULDER BACKI NG VB 14 163. 00 2,282.00
8 194001 DI TCH EXCAVATI ON Vel 340 9.30 3, 162. 00
9 390102 ASPHALT CONCRETE (TYPE A) TONN 9 122. 00 1, 098. 00
10 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 100 21.00 2,100. 00
11 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 12 21.00 252. 00
12 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3 2, 600. 00 7, 800. 00
13 650075 600 MV REI NFORCED CONCRETE Pl PE M 24 300. 00 7, 200. 00
14 721009 ROCK SLOPE PROTECTI ON VB 36 80. 00 2, 880. 00
(FACI NG, METHOD B)
15 721010 ROCK SLOPE PROTECTI ON VB 1, 020 62. 00 63, 240. 00
(BACKING NO. 1, METHOD B)
16 721024 ROCK SLOPE PROTECTI ON (1/ 4T, METHOD B) VB 1, 700 64. 00 108, 800. 00
17 721430 CONCRETE ( CHANNEL LI NI NG) Vel 230 300. 00 69, 000. 00
18 729010 ROCK SLOPE PROTECTI ON FABRI C M2 2,370 3.00 7,110. 00
19 731502 M NOR CONCRETE (M SCELLANEQUS VB 4 360. 00 1, 440. 00
CONSTRUCTI ON)
20 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 77 5. 50 423.50
21 999990 NOBI LI ZATI ON LS LUMP SUM 34, 000. 00* 34, 000. 00

TOTAL 348, 920. 50



TEM

©CoOoO~NOUODWNE

08- 496304

08- SBD- 15- 7 SUMMARY OF REMAINING BIDDERS
10/ 11/ 01
_______________________________ |_______________________________I_____________________________
SECOND THI RD FOURTH

BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ |_______________________________I_____________________________
4, 000. 00* 4000. 00| 10, 000. 00* 10000. 00| 2, 500. 00* 2500
32, 000. 00* 32000. 00| 10, 000. 00* 10000. 00| 20, 000. 00* 20000
250. 00 750. 00| 340. 00 1020. 00| 100. 00 300
15, 000. 00* 15000. 00| 10, 000. 00* 10000. 00| 6, 000. 00* 6000
3, 000. 00* 3000. 00| 5, 000. 00* 5000. 00| 5, 000. 00* 5000
35. 00 9450. 00| 12.00 3240. 00| 12.50 3375
150. 00 2100. 00| 65. 00 910. 00| 178. 00 2492
35. 00 11900. 00| 17.00 5780. 00| 46. 00 15640
68. 00 612. 00| 67. 00 603. 00| 200. 00 1800
27.00 2700. 00| 24. 00 2400. 00| 34.50 3450
35. 00 420. 00| 24. 00 288. 00| 34.50 414
2, 200. 00 6600. 00| 1, 900. 00 5700. 00| 3,587.00 10761
79. 00 1896. 00| 145. 00 3480. 00| 400. 00 9600
44.66 1607. 76| 70. 00 2520. 00| 62. 50 2250
44. 66 45553. 20| 67. 00 68340. 00| 62. 50 63750
44. 66 75922. 00| 67. 00 113900. 00| 62. 50 106250
465. 00 106950. 00| 377.00 86710. 00| 387. 00 89010
4.00 9480. 00| 2.00 4740. 00| 2.50 5925
940. 00 3760. 00| 570. 00 2280. 00| 483. 00 1932
19. 00 1463. 00| 5. 00 385. 00| 7.00 539
32, 093. 04* 32093. 04] 35, 000. 00* 35000. 00| 37, 000. 00* 37000.
367, 257. 00 372, 296. 00 387, 988. 00

Bl D245
PAGE 9
10/ 15/ 01
FI FTH
BI D AMOUNT
2, 000. 00* 2000
5, 000. 00* 5000
500. 00 1500
5, 000. 00* 5000
20, 000. 00~ 20000
40. 00 10800
100. 00 1400
60. 00 20400
400. 00 3600
36. 00 3600
36. 00 432
3, 000. 00 9000
500. 00 12000
60. 00 2160
60. 00 61200
60. 00 102000
300. 00 69000
5.00 11850
2, 000. 00 8000
20.00 1540.
38, 943. 00* 38943.
389, 425. 00



TEM

©CoOoO~NOUODWNE

08- 496304

I NI

08- SBD- 15-7 SUMMARY OF REMA
10/ 11/ 01
_______________________________ |_-____-____-____-____-____-__
S| XTH | SEVENTH
Bl D AMOUNT | Bl D AMOUNT
------------------------------- R LR L L ey
10, 000. 00* 10000. 00| 2,500. 00* 2500
20, 000. 00* 20000. 00| 2, 500. 00* 2500
500. 00 1500. 00| 100. 00 300
6, 000. 00* 6000. 00| 25, 000. 00* 25000
5, 000. 00* 5000. 00| 4, 000. 00* 4000
50. 00 13500. 00| 30. 00 8100
70. 00 980. 00| 75. 00 1050
50. 00 17000. 00| 25.00 8500
100. 00 900. 00| 80. 00 720
40. 00 4000. 00| 40. 00 4000
50. 00 600. 00| 40. 00 480
2,500. 00 7500. 00| 1, 700. 00 5100
400. 00 9600. 00| 250. 00 6000
100. 00 3600. 00| 125. 00 4500
75.00 76500. 00| 60. 00 61200
75. 00 127500. 00| 85. 00 144500
310. 00 71300. 00| 450. 00 103500
3.00 7110. 00| 4.00 9480
500. 00 2000. 00| 600. 00 2400
20. 00 1540. 00| 8. 00 616
40, 000. 00* 40000. 00| 35, 000. 00* 35000
426, 130. 00 429, 446. 00

NG BIDDERS
_______________________________ |
El GHTH |
Bl D AMOUNT

_______________________________ |

10, 840. 00* 10840

12, 440. 00* 12440

1, 160. 00 3480

6, 000. 00* 6000

5, 000. 00* 5000

14. 00 3780

500. 00 7000

104. 00 35360

93.00 837

46. 50 4650

70. 00 840

1, 400. 00 4200

360. 00 8640

67.00 2412

67.00 68340

67. 00 113900

400. 00 92000

3.00 7110

1, 400. 00 5600

20. 00 1540.

44, 000. 00* 44000.

437, 969. 00

Bl D245
PAGE 10
10/ 15/ 01
NI NTH
BI D AMOUNT
6, 000. 00* 6000
16, 033. 00* 16033
500. 00 1500
6, 000. 00* 6000
5, 000. 00* 5000
30. 00 8100
100. 00 1400
30. 00 10200
150. 00 1350
33.00 3300
51. 00 612
2, 600. 00 7800
335. 00 8040
135.00 4860
84. 00 85680
87.00 147900
430. 00 98900
1.30 3081
365. 00 1460
3.00 231.
40, 000. 00* 40000.
457, 447. 00



08- 496304 Bl D245

08- SBD- 15- 7 SUMMARY OF REMAI NI NG BIDDERS PAGE 11
10/ 11/ 01 10/ 15/ 01
e R TP P RRERE R R e e e TPEPEERERE
TEM TENTH | ELEVENTH
| BI D AMOUNT | BI D AMDUNT
R R e ECErs [ em
1] 1, 500. 00* 1500. 00| 10, 000. 00* 10000. 00
2 | 3, 000. 00* 3000. 00| 10, 000. 00* 10000. 00
3| 350. 00 1050. 00| 3, 000. 00 9000. 00
4| 6, 000. 00* 6000. 00| 15, 000. 00* 15000. 00
5 | 5, 000. 00* 5000. 00| 6, 000. 00* 6000. 00
6 | 150. 00 40500. 00| 30. 00 8100. 00
7] 250. 00 3500. 00| 50. 00 700. 00
8 | 150. 00 51000. 00| 500. 00 170000. 00
9 | 500. 00 4500. 00| 333. 00 2997. 00
10 | 40. 00 4000. 00| 50. 00 5000. 00
11 | 40. 00 480. 00| 50. 00 600. 00
12 | 2, 750. 00 8250. 00| 4, 000. 00 12000. 00
13 | 450. 00 10800. 00| 300. 00 7200. 00
14 | 100. 00 3600. 00| 60. 00 2160. 00
15 | 80. 00 81600. 00| 70. 00 71400. 00
16 | 80. 00 136000. 00| 70. 00 119000. 00
17 | 285. 00 65550. 00| 350. 00 80500. 00
18 | 2.00 4740. 00| 4.00 9480. 00
19 | 525. 00 2100. 00| 1, 000. 00 4000. 00
20 | 7.00 539. 00| 20. 00 1540. 00
21 | 45, 991. 00* 45991. 00| 60, 500. 00* 60500. 00

ror 479, 700. 00 605, 177. 00



